

Agreement # P3211-100941/90 2016.07.23 2020.07.02
Anticipated - 2020 6055-144
Contract consists of 5 buoys. Contractor is 1st successful bidder. February 1, 2020 to July 2, 2020 (5 months) has been
wished to contract and provided as the bid noted below (and date of incurrence, should be July 2, 2020)

Contractor	325 9475 (Paul and Malcolm)		Contact		Paul Henderson, Malcolm MacDermid	
Street			Street		City	
Business			Business		Business	
Phone			Phone		Phone	
			Email		Cell	
Contract						

LINE	Alt ID	Latitude	Longitude	Alt Name	Service	Winter	Colour	Aid Type	Anchor Wt	Material	Latitude Diver	Last Painted	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	1	2	3	4	5	6	7	8
1000	1000	45-11-32.80	61-55-35.62	Antigonish Harbour Buoy V58	Station	No	Red	1.5m Spur-Ground Marker (GRT)	1000 kg concrete anchor	1000 kg concrete anchor	45-11-32.80	2018.04.21	14 mm	11	3	2018.04.21	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00
1001	1001	45-11-32.80	61-55-35.62	Antigonish Harbour Buoy V58	Station	No	Red	1.5m Spur-Ground Marker (GRT)	1000 kg concrete anchor	1000 kg concrete anchor	45-11-32.80	2018.04.21	14 mm	11	3	2018.04.21	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00
1002	1002	45-11-32.80	61-55-35.62	Antigonish Harbour Buoy V58	Station	No	Red	1.5m Spur-Ground Marker (GRT)	1000 kg concrete anchor	1000 kg concrete anchor	45-11-32.80	2018.04.21	14 mm	11	3	2018.04.21	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00
1003	1003	45-11-32.80	61-55-35.62	Antigonish Harbour Buoy V58	Station	No	Red	1.5m Spur-Ground Marker (GRT)	1000 kg concrete anchor	1000 kg concrete anchor	45-11-32.80	2018.04.21	14 mm	11	3	2018.04.21	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00
1004	1004	45-11-32.80	61-55-35.62	Antigonish Harbour Buoy V58	Station	No	Red	1.5m Spur-Ground Marker (GRT)	1000 kg concrete anchor	1000 kg concrete anchor	45-11-32.80	2018.04.21	14 mm	11	3	2018.04.21	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00	1120.00

s.19(1)

Agreement # F5211-150536/07-1 Start 2016.07.03 End 2020.07.02
Description Powall - 2020 File No 8005-74
Servicing Marine Aids to Navigation at Powall, PEI

Contractor	ITC INC	City	Province	Contract	Street	City
Street		P.C.	Province			P.C.
Province		Province	Province			Province
Postal		Postal	Postal			Postal
Cell		Cell	Cell			Cell
Country						

Year	Start	End	Value
2016-07-01	2016-07-01	2020-01-31	1,645.00
2018-07-01	2018-07-01	2020-01-31	3,500.00
2019-07-01	2019-07-01	2020-01-31	3,500.00
2020-07-01	2020-07-01	2020-01-31	2,255.00

U.N.O	Aid ID	Latitude	Longitude	Aid Name	Service	Winter	Colour	Aid Type	Anchor Wt	Material	Lantern Power	Last Painted	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	1	2	3	4	5	6	7	8
5989-3000	CD1	46-10-21.14	62-59-27.14	Powall Buoy CD1	Seasonal	No	Green	0.4m 58.40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019-04-23	379.17	650.00	650.00	650.00	650.00	720.84		
5989-3000	CD2	46-10-47.28	62-57-23.12	Powall Buoy CD2	Seasonal	No	Red	0.4m 58.40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019-04-23	379.17	650.00	650.00	650.00	650.00	720.84		
5989-6000	CD3	46-10-47.28	62-57-23.12	Powall Buoy CD3	Seasonal	No	Green	0.4m 58.40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019-04-23	379.17	650.00	650.00	650.00	650.00	720.84		
5989-6000	CD4	46-10-47.28	62-57-23.12	Powall Buoy CD4	Seasonal	No	Red	0.4m 58.40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019-04-23	379.17	650.00	650.00	650.00	650.00	720.84		
5989-6000	CD5	46-10-47.28	62-57-23.12	Powall Buoy CD5	Seasonal	No	Green	0.4m 58.40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019-04-23	379.17	650.00	650.00	650.00	650.00	720.84		
5989-7000	CD6	46-10-47.28	62-57-23.12	Powall Buoy CD6	Seasonal	No	Red	0.4m 58.40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019-04-23	379.17	650.00	650.00	650.00	650.00	720.84		

s.19(1)

Agreement # F521-110536/6A Start 2017.02.01 End 2020.07.02
Agreement Name West Point - 2020 8005-152
Description 24 month contract with an additional 2 - 1 year options. Contract consists of 7 bays. Contractor is 2nd rank bidder.
Stephen Murphy, completed year one at \$3400.00.

Contractor	Gallink, Eric	City	Green
Province		P.C.	Green
Region		Prov.	Green
Contract		Cell	

Start	End	Value
2017.02.01	2020.01.31	7,000.00
2020.02.01	2020.01.31	7,000.00
2020.02.01	2020.01.31	7,000.00

Item ID	Alt ID	Longitude	Latitude	Alt Name	Service	Winter	Colour	Alt Type	Anchor Wt	Material	Latent Power	Left Pinch	Reeling Size	Reeling Length	Reeling Cycle	Reeling Change Rate	1	2	3	4	5	6	7	8
6527-7020	DM1	64-22-30	64-22-30	West Point light buoy DM1	Seasonal	No	Green	0.6m 38.40 Steel Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
6527-7020	DM2	64-22-30	64-22-30	West Point light buoy DM2	Seasonal	No	Green	0.6m 38.40 Steel Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
6527-7450	DM3	64-22-18	64-22-18	West Point Sound control buoy DM3	Seasonal	No	Green	0.6m 38.40 Steel Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
6527-7450	DM4	64-22-18	64-22-18	West Point Sound control buoy DM4	Seasonal	No	Green	0.6m 38.40 Steel Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
6527-7450	DM5	64-22-18	64-22-18	West Point Sound control buoy DM5	Seasonal	No	Green	0.6m 38.40 Steel Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
6527-7450	DM6	64-22-18	64-22-18	West Point Sound control buoy DM6	Seasonal	No	Green	0.6m 38.40 Steel Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
6527-7500	DM7	64-22-18	64-22-18	West Point Sound control buoy DM7	Seasonal	No	Green	0.6m 38.40 Steel Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				

[illegible]

s.19(1)

Agreement # F5211-150935/04 2020 2016.02.01 2020.07.02
Agreement Name Cape Horn Light Navigation for Cape Horn Light, NB
Contract # 150935

Contractor	Gallant, Marc	Contact	Marc Gallant
Street		Street	
City		City	
Province		Province	
Business		Business	
Phone		Phone	
Fax		Fax	
Cell		Cell	

Start	End	Value
2020.02.01	2021.01.31	1,125.00
2021.02.01	2021.01.31	2,700.00
2021.02.01	2021.01.31	2,700.00
2021.02.01	2021.01.31	2,700.00
2021.02.01	2021.01.31	2,700.00

UNO	Aid ID	Latitude	Longitude	Aid Name	Colour	Winter	Service	Material	Lantern Power	Last Painted	Measuring Size	Measuring Length	Measuring Cycle	Measuring Change Date	1	2	3	4	5	6	7	8
1509.1000	X104	46-2-38.000	63-46-33.000	Cape Horn Light, NB	Red	No	Seasonal	0.3m Spig-Cap-Plastic (OS)	275 W Concrete anchor		14 mm	20	3	2011.04.01	900.00	900.00	900.00	900.00	900.00	900.00		
1509.0000	X105	46-2-38.000	63-46-33.000	Cape Horn Light, NB	Green	No	Seasonal	0.3m Spig-Cap-Plastic (OS)	275 W Concrete anchor		14 mm	20	3	2011.04.01	900.00	900.00	900.00	900.00	900.00	900.00		
6094.0000	X111	46-2-38.000	63-46-33.000	Cape Horn Light, NB	Green	No	Seasonal	0.3m Spig-Cap-Plastic (OS)	180 W Concrete anchor		14 mm	0	3		900.00	900.00	900.00	900.00	900.00	900.00		

Agreement # F221-15054195 Start 2016.07.03 End 2020.07.02
Havira Boudhar - 2020 File No 8005-4
2 month contract with an additional 2-1 year option. Contract consists of 8 bioprt. Contractor is 1st successful bidder. per Kim Walters email, Spring 2019.

Contractor 3793479 (Paul and Malcolm)		Contact	Paul Henderson; Malcolm MacKenzie
Province	P.C.	Province	
City	City	City	
Business	Business	Business	
Phone	Phone	Phone	
Fax	Fax	Fax	
Comment:		Cell	

Start	End	Value
2016.07.03	2016.07.31	8,360.00
2016.08.01	2016.08.31	4,360.00
2016.09.01	2016.09.30	4,360.00
2016.10.01	2016.10.31	4,360.00
2016.11.01	2016.11.30	4,360.00
2016.12.01	2016.12.31	4,360.00
2017.01.01	2017.01.31	4,360.00
2017.02.01	2017.02.28	4,360.00
2017.03.01	2017.03.31	4,360.00
2017.04.01	2017.04.30	4,360.00
2017.05.01	2017.05.31	4,360.00
2017.06.01	2017.06.30	4,360.00
2017.07.01	2017.07.31	4,360.00
2017.08.01	2017.08.31	4,360.00
2017.09.01	2017.09.30	4,360.00
2017.10.01	2017.10.31	4,360.00
2017.11.01	2017.11.30	4,360.00
2017.12.01	2017.12.31	4,360.00
2018.01.01	2018.01.31	4,360.00
2018.02.01	2018.02.28	4,360.00
2018.03.01	2018.03.31	4,360.00
2018.04.01	2018.04.30	4,360.00
2018.05.01	2018.05.31	4,360.00
2018.06.01	2018.06.30	4,360.00
2018.07.01	2018.07.31	4,360.00
2018.08.01	2018.08.31	4,360.00
2018.09.01	2018.09.30	4,360.00
2018.10.01	2018.10.31	4,360.00
2018.11.01	2018.11.30	4,360.00
2018.12.01	2018.12.31	4,360.00
2019.01.01	2019.01.31	4,360.00
2019.02.01	2019.02.28	4,360.00
2019.03.01	2019.03.31	4,360.00
2019.04.01	2019.04.30	4,360.00
2019.05.01	2019.05.31	4,360.00
2019.06.01	2019.06.30	4,360.00
2019.07.01	2019.07.31	4,360.00
2019.08.01	2019.08.31	4,360.00
2019.09.01	2019.09.30	4,360.00
2019.10.01	2019.10.31	4,360.00
2019.11.01	2019.11.30	4,360.00
2019.12.01	2019.12.31	4,360.00
2020.01.01	2020.01.31	4,360.00
2020.02.01	2020.02.28	4,360.00
2020.03.01	2020.03.31	4,360.00
2020.04.01	2020.04.30	4,360.00
2020.05.01	2020.05.31	4,360.00
2020.06.01	2020.06.30	4,360.00
2020.07.01	2020.07.31	4,360.00
2020.08.01	2020.08.31	4,360.00
2020.09.01	2020.09.30	4,360.00
2020.10.01	2020.10.31	4,360.00
2020.11.01	2020.11.30	4,360.00
2020.12.01	2020.12.31	4,360.00
2021.01.01	2021.01.31	4,360.00
2021.02.01	2021.02.28	4,360.00
2021.03.01	2021.03.31	4,360.00
2021.04.01	2021.04.30	4,360.00
2021.05.01	2021.05.31	4,360.00
2021.06.01	2021.06.30	4,360.00
2021.07.01	2021.07.31	4,360.00
2021.08.01	2021.08.31	4,360.00
2021.09.01	2021.09.30	4,360.00
2021.10.01	2021.10.31	4,360.00
2021.11.01	2021.11.30	4,360.00
2021.12.01	2021.12.31	4,360.00
2022.01.01	2022.01.31	4,360.00
2022.02.01	2022.02.28	4,360.00
2022.03.01	2022.03.31	4,360.00
2022.04.01	2022.04.30	4,360.00
2022.05.01	2022.05.31	4,360.00
2022.06.01	2022.06.30	4,360.00
2022.07.01	2022.07.31	4,360.00
2022.08.01	2022.08.31	4,360.00
2022.09.01	2022.09.30	4,360.00
2022.10.01	2022.10.31	4,360.00
2022.11.01	2022.11.30	4,360.00
2022.12.01	2022.12.31	4,360.00
2023.01.01	2023.01.31	4,360.00
2023.02.01	2023.02.28	4,360.00
2023.03.01	2023.03.31	4,360.00
2023.04.01	2023.04.30	4,360.00
2023.05.01	2023.05.31	4,360.00
2023.06.01	2023.06.30	4,360.00
2023.07.01	2023.07.31	4,360.00
2023.08.01	2023.08.31	4,360.00
2023.09.01	2023.09.30	4,360.00
2023.10.01	2023.10.31	4,360.00
2023.11.01	2023.11.30	4,360.00
2023.12.01	2023.12.31	4,360.00
2024.01.01	2024.01.31	4,360.00
2024.02.01	2024.02.28	4,360.00
2024.03.01	2024.03.31	4,360.00
2024.04.01	2024.04.30	4,360.00
2024.05.01	2024.05.31	4,360.00
2024.06.01	2024.06.30	4,360.00
2024.07.01	2024.07.31	4,360.00
2024.08.01	2024.08.31	4,360.00
2024.09.01	2024.09.30	4,360.00
2024.10.01	2024.10.31	4,360.00
2024.11.01	2024.11.30	4,360.00
2024.12.01	2024.12.31	4,360.00
2025.01.01	2025.01.31	4,360.00
2025.02.01	2025.02.28	4,360.00
2025.03.01	2025.03.31	4,360.00
2025.04.01	2025.04.30	4,360.00
2025.05.01	2025.05.31	4,360.00
2025.06.01	2025.06.30	4,360.00
2025.07.01	2025.07.31	4,360.00
2025.08.01	2025.08.31	4,360.00
2025.09.01	2025.09.30	4,360.00
2025.10.01	2025.10.31	4,360.00
2025.11.01	2025.11.30	4,360.00
2025.12.01	2025.12.31	4,360.00
2026.01.01	2026.01.31	4,360.00
2026.02.01	2026.02.28	4,360.00
2026.03.01	2026.03.31	4,360.00
2026.04.01	2026.04.30	4,360.00
2026.05.01	2026.05.31	4,360.00
2026.06.01	2026.06.30	4,360.00
2026.07.01	2026.07.31	4,360.00
2026.08.01	2026.08.31	4,360.00
2026.09.01	2026.09.30	4,360.00
2026.10.01	2026.10.31	4,360.00
2026.11.01	2026.11.30	4,360.00
2026.12.01	2026.12.31	4,360.00
2027.01.01	2027.01.31	4,360.00
2027.02.01	2027.02.28	4,360.00
2027.03.01	2027.03.31	4,360.00
2027.04.01	2027.04.30	4,360.00
2027.05.01	2027.05.31	4,360.00
2027.06.01	2027.06.30	4,360.00
2027.07.01	2027.07.31	4,360.00
2027.08.01	2027.08.31	4,360.00
2027.09.01	2027.09.30	4,360.00
2027.10.01	2027.10.31	4,360.00
2027.11.01	2027.11.30	4,360.00
2027.12.01	2027.12.31	4,360.00
2028.01.01	2028.01.31	4,360.00
2028.02.01	2028.02.28	4,360.00
2028.03.01	2028.03.31	4,360.00
2028.04.01	2028.04.30	4,360.00
2028.05.01	2028.05.31	4,360.00
2028.06.01	2028.06.30	4,360.00
2028.07.01	2028.07.31	4,360.00
2028.08.01	2028.08.31	4,360.00
2028.09.01	2028.09.30	4,360.00
2028.10.01	2028.10.31	4,360.00
2028.11.01	2028.11.30	4,360.00
2028.12.01	2028.12.31	4,360.00
2029.01.01	2029.01.31	4,360.00
2029.02.01	2029.02.28	4,360.00
2029.03.01	2029.03.31	4,360.00
2029.04.01	2029.04.30	4,360.00
2029.05.01	2029.05.31	4,360.00
2029.06.01	2029.06.30	4,360.00
2029.07.01	2029.07.31	4,360.00
2029.08.01	2029.08.31	4,360.00
2029.09.01	2029.09.30	4,360.00
2029.10.01	2029.10.31	4,360.00
2029.11.01	2029.11.30	4,360.00
2029.12.01	2029.12.31	4,360.00
2030.01.01	2030.01.31	4,360.00
2030.02.01	2030.02.28	4,360.00
2030.03.01	2030.03.31	4,360.00
2030.04.01	2030.04.30	4,360.00
2030.05.01	2030.05.31	4,360.00
2030.06.01	2030.06.30	4,360.00
2030.07.01	2030.07.31	4,360.00
2030.08.01	2030.08.31	4,360.00
2030.09.01	2030.09.30	4,360.00
2030.10.01	2030.10.31	4,360.00
2030.11.01	2030.11.30	4,360.00
2030.12.01	2030.12.31	4,360.00
2031.01.01	2031.01.31	4,360.00
2031.02.01	2031.02.28	4,360.00
2031.03.01	2031.03.31	4,360.00
2031.04.01	2031.04.30	4,360.00
2031.05.01	2031.05.31	4,360.00
2031.06.01	2031.06.30	4,360.00
2031.07.01	2031.07.31	4,360.00
2031.08.01	2031.08.31	4,360.00
2031.09.01	2031.09.30	4,360.00
2031.10.01	2031.10.31	4,360.00
2031.11.01	2031.11.30	4,360.00
2031.12.01	2031.12.31	4,360.00
2032.01.01	2032.01.31	4,360.00
2032.02.01	2032.02.28	4,360.00
2032.03.01	2032.03.31	4,360.00
2032.04.01	2032.04.30	4,360.00
2032.05.01	2032.05.31	4,360.00
2032.06.01	2032.06.30	4,360.00
2032.07.01	2032.07.31	4,360.00
2032.08.01	2032.08.31	4,360.00
2032.09.01	2032.09.30	4,360.00
2032.10.01	2032.10.31	4,360.00
2032.11.01	2032.11.30	4,360.00
2032.12.01	2032.12.31	4,360.00
2033.01.01	2033.01.31	4,360.00
2033.02.01	2033.02.28	4,360.00
2033.03.01	2033.03.31	4,360.00
2033.04.01	2033.04.30	4,360.00
2033.05.01	2033.05.31	4,360.00
2033.06.01	2033.06.30	4,360.00
2033.07.01	2033.07.31	4,360.00
2033.08.01	2033.08.31	4,360.00
2033.09.01	2033.09.30	4,360.00
2033.10.01	2033.10.31	4,360.00
2033.11.01	2033.11.30	4,360.00
2033.12.01	2033.12.31	4,360.00
2034.01.01	2034.01.31	4,360.00
2034.02.01	2034.02.28	4,360.00
2034.03.01	2034.03.31	4,360.00
2034.04.01	2034.04.30	4,360.00
2034.05.01	2034.05.31	4,360.00
2034.06.01	2034.06.30	4,360.00
2034.07.01	2034.07.31	4,360.00
2034.08.01	2034.08.31	4,360.00
2034.09.01	2034.09.30	4,360.00
2034.10.01	2034.10.31	4,360.00
2034.11.01	2034.11.30	4,360.00
2034.12.01	2034.12.31	4,360.00
2035.01.01	2035.01.31	4,360.00
2035.02.01	2035.02.28	4,360.00
2035.03.01	2035.03.31	4,360.00
2035.04.01	2035.04.30	4,360.00
2035.05.01	2035.05.31	4,360.00
2035.06.01	2035.06.30	4,360.00
2035.07.01	2035.07.31	4,360.00
2035.08.01	2035.08.31	4,360.00
2035.09.01	2035.09.30	4,360.00
2035.10.01	2035.10.31	4,360.00
2035.11.01	2035.11.30	4,360.00
2035.12.01	2035.12.31	4,360.00
2036.01.01	2036.01.31	4,360.00
2036.02.01	2036.02.28	4,360.00
2036.03.01	2036.03.31	4,360.00
2036.04.01	2036.04.30	4,360.00
2036.05.01	2036.05.31	4,360.00
2036.06.01	2036.06.30	4,360.00
2036.07.01	2036.07.31	4,360.00
2036.08.01	2036.08.31	4,360.00
2036.09.01	2036.09.30	4,360.00
2036.10.01	2036.10.31	4,360.00
2036.11.01	2036.11.30	4,360.00
2036.12.01	2036.12.31	4,360.00
2037.01.01	2037.01.31	4,360.00
2037.02.01	2037.02.28	4,360.00
2037.03.01	2037.03.31	4,360.00
2037.04.01	2037.04.30	4,360.00
2037.05.01	2037.05.31	4,360.00
2037.06.01	2037.06.30	4,360.00

Agreement # FS211-150941/31 Start 2016.02.01 End 2020.07.02
Description 24 month contract with an additional 2 x 1 year options. Contract consists of 4 buy-ins. Contractor is the successful bidder.

Contractor	3259479 (Pell and Macdon)	Contact	Paul Henderson Macdon Macdonald
Province	Quebec	Province	Quebec
City		City	
Business		Business	
Phone		Phone	
Fax		Fax	
Cell		Cell	

Start	End	Value
2016.02.01	2017.01.31	3,426.00
2017.02.01	2018.01.31	3,426.00
2018.02.01	2019.01.31	3,426.00
2019.02.01	2020.01.31	3,426.00

LAND	Alt ID	Latitude	Longitude	Alt Name	Alt Type	Anchor Wt	Material	Lat. Point	Last Painted	Mooring Size	Mooring Length	Mooring Cycle	Mooring Chain Date		
874, 3100	V1.1	46-13-39.90	61-18-17.7	INVERNESS TOWER LIGHT BUOY V1.1	0.7m Steel Core Plastic (OSP)	180 kg Concrete anchor				14 mm	11	3	850.00	850.00	850.00
874, 3120	V1.2	46-13-41.40	61-18-17.8	INVERNESS TOWER BUOY V1.2	0.6m 30 40 Concrete Plastic	85 kg Concrete anchor				14 mm	11	3	850.00	850.00	850.00
874, 3100	V1.4	46-13-41.9	61-18-2.22	INVERNESS TOWER BUOY V1.4	0.6m 30 40 Concrete Plastic	85 kg Concrete anchor				14 mm	11	3	850.00	850.00	850.00

